

August 19, 2019

To: Bidders

From: Julie Turbin 
VP of Operations & Operational Services

Re: Addendum #1: Revised Unit Quantities
Capital Project 349-R S. Side Lower Twin Lake Reconductoring
KEC Contract No. 190809

KEC Bid Contract No. 190809 covering Project No. 349-R is hereby amended as follows:

Part LCR Removal Units	Original Qty	Revised Qty	Net Change
6HDC	4,839	3,897	-942
E1-2	5	7	2
E1-3-2P	1	0	-1
F1-2P	1	2	1
VA8X	0	1	1
VA9X	5	4	-1

Part LCN New Construction Units	Original Qty	Revised Qty	Net Change
E1-2	6	7	1
E1-3-2P	1	0	-1
E1EHS	4	5	1
F1-2P	2	3	1
M5-23X-12'	9	8	-1
VA8C-5	4	5	1
VA9-1C-5	7	6	-1
VM5-5	3	4	1

Part UR Underground Units	Original Qty	Revised Qty	Net Change
TM101R (Rock hole)	14	15	1

Complete, date, sign and return this bid addendum with your proposal acknowledging its receipt and your understanding of the additional terms and conditions being imposed by it. This Addendum is hereby

incorporated into the contract associated with this project and as such modifies the work scope and conditions specified by the Contract.

Acknowledgement

Signature

Title

Date