


August 7, 2019

To: Bidders

From: Julie Turbin   
Vice President of Operations

Re: Addendum #3: Change to Bid Due Date  
Capital Project 334 Windy Bay  
KEC Contract No. 190715

Contract No. 190715 covering KEC Capital Project 334 Windy Bay is hereby amended as follows:

The bid document due date has been extended to Friday, August 16, 2019, at 5:00 p.m. (Pacific).

#### Acknowledgement

---

Signature

---

Title

---

Date